BRUHAT BANGALORE MAHANAGARA PALIKE

BBMP/2019-20/OW/WORK_INDENT37125

APPROVED SCHEDULE - B

E. TP/BBMP/E-PMT/11/2019-20, Date: 11.07.2019

ne of Work:Removal of Debris and Berm Cutting in K.N.V 1st Stage, 2nd Stage and Vemanna Layout in Ward No. 10, oddabommasandra), Vidyaranyapura Sub Division.

Sl. No.	Approved Qty.	Description	Unit	Approved Tender Rates of "VINOD KUMAR K S" ( )	
				In Figures	In Words
1	1382.4	Removing and refixing stone slabs of drains and pointing in CM (1:3) etc complete as per specifications and directions of engineer in charge of the work	Sqm	95.0	Rupees Ninety Five Only
2	1196.7	Earthwork excavation by manual means in ordinary soil involving an average horizontal throw upto 2 meters and an average lift upto 0.5 m, excavated surface leveled and sides neatly dressed, the disposed earth to be leveled neatly after breaking of clods etc complete as per specifications and directions of engineer in charge of the work	Cum	207.0	Rupees Two Hundred Seven Only

Signature of the Contractor

Executive Engineer
Byarayanapura Division
BBMP, Bangalore - 92

19/10